

**CONFORMED AND VALIDATED BID RESULT ON  
SWTP 2.5 MG Water Storage Reservoir Coating Project**

8/31/2021

CIP 21-09



**Fiscal Year:** 2021-2022  
**Project Engineer:** [Haya Qutob / Kevin Tuttle](#)  
**Project Location:** 800 Leonard, Clovis CA 93619

**Project Scope:**  
 Interior and exterior preparation and coatings, pit repairs, removal and installation of baffle curtains, cathodic protection systems, miscellaneous mechanical repairs and dehumidification equipment.

ITEM	DESCRIPTION	QUANTITY	UNIT	Engineer's Estimate		Unified Field Services		Farr Construction Corporation	
				UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
						LOW BIDDER			
<b>BASE BID ITEMS</b>									
1	Mobilization (incl. permits, insurance)	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 27,500.00	\$ 27,500.00
2	Remove and Reinstall Baffle Curtain	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 38,529.00	\$ 38,529.00	\$ 98,800.00	\$ 98,800.00
3	Remove and Reinstall Cathodic Protection System	1	LS	\$ 35,000.00	\$ 35,000.00	\$ 15,960.00	\$ 15,960.00	\$ 30,000.00	\$ 30,000.00
4	Interior Surface Preparation and Coating Work (include. Removal/disposal of existing interior lining)	1	LS	\$ 500,000.00	\$ 500,000.00	\$ 577,463.00	\$ 577,463.00	\$ 495,000.00	\$ 495,000.00
5	Mechanical Repairs - Corrosion Pit Repairs	1	LS	\$ 50,000.00	\$ 50,000.00	\$ 4,000.00	\$ 4,000.00	\$ 8,600.00	\$ 8,600.00
6	Misc. Mechanical Repairs - Labor (labor cost for grinding and material removal and replacement)	7	per Day	\$ 8,000.00	\$ 56,000.00	\$ 1,350.00	\$ 9,450.00	\$ 2,200.00	\$ 15,400.00
7	Misc. Mechanical Repairs - Material (material cost for lateral bracing (bar strap) replacement)	350	LF	\$ 15.00	\$ 5,250.00	\$ 3.00	\$ 1,050.00	\$ 3.00	\$ 1,050.00
<b>Total Amount of Base Bid Items</b>					<b>\$ 666,250.00</b>		<b>\$ 656,452.00</b>		<b>\$ 676,350.00</b>
<b>ADD ALTERNATE BID ITEMS</b>									
A1	Dehumidification Equipment	8	per Week	\$ 3,500.00	\$ 28,000.00	\$ 9,135.00	\$ 73,080.00	\$ 12,000.00	\$ 96,000.00
A2	Exterior Surface Preparation and Coatings Work	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 19,818.00	\$ 19,818.00	\$ 57,000.00	\$ 57,000.00
<b>Total Amount w/ Alternate Bid Items</b>					<b>\$ 719,250.00</b>		<b>\$ 749,350.00</b>		<b>\$ 829,350.00</b>

*REMARK: This project is scheduled for award through the City Council on September 13, 2021.*

**CONFORMED AND VALIDATED BID RESULT ON  
SWTP 2.5 MG Water Storage Reservoir Coating Project**

8/31/2021

CIP 21-09



**Fiscal Year:** 2021-2022  
**Project Engineer:** [Haya Qutob / Kevin Tuttle](#)  
**Project Location:** 800 Leonard, Clovis CA 93619

**Project Scope:**  
 Interior and exterior preparation and coatings, pit repairs, removal and installation of baffle curtains, cathodic protection systems, miscellaneous mechanical repairs and dehumidification equipment.

ITEM	DESCRIPTION	QUANTITY	UNIT	Advanced Industrial Services		Euro Style Management		Simpson Sand Blasting	
				UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
<b>BASE BID ITEMS</b>									
1	Mobilization (incl. permits, insurance)	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 20,000.00	\$ 20,000.00	\$ 30,000.00	\$ 30,000.00
2	Remove and Reinstall Baffle Curtain	1	LS	\$ 50,000.00	\$ 50,000.00	\$ 7,000.00	\$ 7,000.00	\$ 198,370.00	\$ 198,370.00
3	Remove and Reinstall Cathodic Protection System	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 22,000.00	\$ 22,000.00	\$ 32,736.00	\$ 32,736.00
4	Interior Surface Preparation and Coating Work (include. Removal/disposal of existing interior lining)	1	LS	\$ 621,000.00	\$ 621,000.00	\$ 653,000.00	\$ 653,000.00	\$ 516,432.00	\$ 516,432.00
5	Mechanical Repairs - Corrosion Pit Repairs	1	LS	\$ 6,000.00	\$ 6,000.00	\$ 45,000.00	\$ 45,000.00	\$ 10,468.00	\$ 10,468.00
6	Misc. Mechanical Repairs - Labor (labor cost for grinding and material removal and replacement)	7	per Day	\$ 6,000.00	\$ 42,000.00	\$ 2,400.00	\$ 16,800.00	\$ 4,032.00	\$ 28,224.00
7	Misc. Mechanical Repairs - Material (material cost for lateral bracing (bar strap) replacement)	350	LF	\$ 5.00	\$ 1,750.00	\$ 40.00	\$ 14,000.00	\$ 3.30	\$ 1,155.00
<b>Total Amount of Base Bid Items</b>					<b>\$ 765,750.00</b>		<b>\$ 777,800.00</b>		<b>\$ 817,385.00</b>
<b>ADD ALTERNATE BID ITEMS</b>									
A1	Dehumidification Equipment	8	per Week	\$ 5,000.00	\$ 40,000.00	\$ 2,500.00	\$ 20,000.00	\$ 2,000.00	\$ 16,000.00
A2	Exterior Surface Preparation and Coatings Work	1	LS	\$ 17,940.00	\$ 17,940.00	\$ 147,500.00	\$ 147,500.00	\$ 11,965.00	\$ 11,965.00
<b>Total Amount w/ Alternate Bid Items</b>					<b>\$ 823,690.00</b>		<b>\$ 945,300.00</b>		<b>\$ 845,350.00</b>

REMARK: This project is scheduled for award through the City Council on September 13, 2021.

**CONFORMED AND VALIDATED BID RESULT ON  
SWTP 2.5 MG Water Storage Reservoir Coating Project**

8/31/2021

CIP 21-09



**Fiscal Year:** 2021-2022  
**Project Engineer:** [Haya Qutob / Kevin Tuttle](#)  
**Project Location:** 800 Leonard, Clovis CA 93619

**Project Scope:**  
 Interior and exterior preparation and coatings, pit repairs, removal and reinstallation of baffle curtains, cathodic protection systems, miscellaneous mechanical repairs and dehumidification equipment.

ITEM	DESCRIPTION	QUANTITY	UNIT	Capital Industrial Coatings		CalSierra Construction		UNIT PRICE	EXTENSION
				UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION		
<b>BASE BID ITEMS</b>									
1	Mobilization (incl. permits, insurance)	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$	-
2	Remove and Reinstall Baffle Curtain	1	LS	\$ 17,500.00	\$ 17,500.00	\$ 100,000.00	\$ 100,000.00	\$	-
3	Remove and Reinstall Cathodic Protection System	1	LS	\$ 18,000.00	\$ 18,000.00	\$ 15,000.00	\$ 15,000.00	\$	-
4	Interior Surface Preparation and Coating Work (include. Removal/disposal of existing interior lining)	1	LS	\$ 80,000.00	\$ 800,000.00	\$ 905,000.00	\$ 905,000.00	\$	-
5	Mechanical Repairs - Corrosion Pit Repairs	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 40,000.00	\$ 40,000.00	\$	-
6	Misc. Mechanical Repairs - Labor (labor cost for grinding and material removal and replacement)	7	per Day	\$ 5,000.00	\$ 35,000.00	\$ 1,500.00	\$ 10,500.00	\$	-
7	Misc. Mechanical Repairs - Material (material cost for lateral bracing (bar strap) replacement)	350	LF	\$ 75.00	\$ 26,250.00	\$ 50.00	\$ 17,500.00	\$	-
<b>Total Amount of Base Bid Items</b>					<b>\$ 916,750.00</b>		<b>\$ 1,098,000.00</b>	<b>\$</b>	<b>-</b>
<b>ADD ALTERNATE BID ITEMS</b>									
A1	Dehumidification Equipment	8	per Week	\$ 10,000.00	\$ 80,000.00	\$ 8,000.00	\$ 64,000.00	\$	-
A2	Exterior Surface Preparation and Coatings Work	1	LS	\$ 24,000.00	\$ 24,000.00	\$ 194,000.00	\$ 194,000.00	\$	-
<b>Total Amount w/ Alternate Bid Items</b>					<b>\$ 1,020,750.00</b>		<b>\$ 1,356,000.00</b>	<b>\$</b>	<b>-</b>

REMARK: This project is scheduled for award through the City Council on September 13, 2021.