



CITY OF CLOVIS
CONFIRMED & VALIDATED BID RESULT ON 8/16/2022
CIP 21-03, Villa Avenue Street Improvements

CITY of CLOVIS

PROJECT ENGINEER:

Nate Stava

PROJECT LOCATION:

Villa Avenue from Barstow Avenue to Bullard Avenue

PROJECT SCOPE OF WORK:

The project involves 0.5-mile of street rehabilitation of Villa Avenue from Barstow to Bullard including pulverizing in place the full depth A.C. pavement, replacements of concrete curb returns, adjustments of existing utility boxes, manholes, and utility valve boxes to finish grades, replacements of traffic striping, markings and signage, traffic signal modification, and reinstallation of traffic loop detectors.

ITEM	DESCRIPTION	QUANTITY	UNIT	Engineer's Estimate		Dave Christian Construction Co., Inc.		Bush Engineering, Inc.		Avison Construction Inc.	
				UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
Base Bid Items for Villa Street Improvements						LOW BIDDER					
1.	Mobilization	1	LS	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 33,442.00	\$ 33,442.00	\$ 30,000.00	\$ 30,000.00
2.	Traffic Control	1	LS	\$ 30,000.00	\$ 30,000.00	\$ 19,500.00	\$ 19,500.00	\$ 33,229.00	\$ 33,229.00	\$ 15,000.00	\$ 15,000.00
3.	Cal/OSHA Lead Compliance	1	LS	\$ 2,500.00	\$ 2,500.00	\$ 3,800.00	\$ 3,800.00	\$ 1,563.00	\$ 1,563.00	\$ 1,300.00	\$ 1,300.00
4.	Storm Water Pollution Prevention Plan	1	LS	\$ 2,000.00	\$ 2,000.00	\$ 3,000.00	\$ 3,000.00	\$ 5,300.00	\$ 5,300.00	\$ 750.00	\$ 750.00
5.	Dust Control	1	LS	\$ 1,000.00	\$ 1,000.00	\$ 4,500.00	\$ 4,500.00	\$ 5,934.00	\$ 5,934.00	\$ 500.00	\$ 500.00
6.	Asphalt Concrete	4,290	TON	\$ 100.00	\$ 429,000.00	\$ 101.00	\$ 433,290.00	\$ 97.00	\$ 416,130.00	\$ 113.00	\$ 484,770.00
7.	Pulverize in Place/Grade & Recompact Base	16,948	SY	\$ 5.00	\$ 84,740.00	\$ 3.00	\$ 50,844.00	\$ 5.00	\$ 84,740.00	\$ 6.00	\$ 101,688.00
8.	Concrete Curb & Gutter	28	LF	\$ 60.00	\$ 1,680.00	\$ 78.00	\$ 2,184.00	\$ 148.00	\$ 4,144.00	\$ 100.00	\$ 2,800.00
9.	Concrete Drive Approach	570	SF	\$ 20.00	\$ 11,400.00	\$ 20.00	\$ 11,400.00	\$ 38.00	\$ 21,660.00	\$ 30.00	\$ 17,100.00
10.	Concrete ADA Curb Return	695	SF	\$ 20.00	\$ 13,900.00	\$ 25.00	\$ 17,375.00	\$ 32.00	\$ 22,240.00	\$ 40.00	\$ 27,800.00
11.	Adjust Sewer Manhole to Finish Grade	16	EA	\$ 1,500.00	\$ 24,000.00	\$ 1,300.00	\$ 20,800.00	\$ 1,726.00	\$ 27,616.00	\$ 1,800.00	\$ 28,800.00
12.	Adjust Storm Drain Manhole to Finish Grade	4	EA	\$ 1,500.00	\$ 6,000.00	\$ 1,300.00	\$ 5,200.00	\$ 1,726.00	\$ 6,904.00	\$ 1,800.00	\$ 7,200.00
13.	Adjust Valve Box to Finish Grade	18	EA	\$ 1,000.00	\$ 18,000.00	\$ 1,100.00	\$ 19,800.00	\$ 725.00	\$ 13,050.00	\$ 1,000.00	\$ 18,000.00
14.	Traffic Striping, Markings and Signage	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 13,500.00	\$ 13,500.00	\$ 13,965.00	\$ 13,965.00	\$ 15,000.00	\$ 15,000.00
15.	Traffic Signal Modification	1	LS	\$ 9,000.00	\$ 9,000.00	\$ 40,500.00	\$ 40,500.00	\$ 21,730.00	\$ 21,730.00	\$ 21,000.00	\$ 21,000.00
16.	Traffic Loop Detector	22	LS	\$ 750.00	\$ 16,500.00	\$ 685.00	\$ 15,070.00	\$ 819.00	\$ 18,018.00	\$ 800.00	\$ 17,600.00
Sub-total:					\$ 699,720.00		\$ 690,763.00		\$ 729,665.00		\$ 789,308.00
Total Base Amount					\$ 699,720.00		\$ 690,763.00		\$ 729,665.00		\$ 789,308.00

REMARKS:

This project was pre-approved for award from the City Council on August 1, 2022.



CITY OF CLOVIS
CONFIRMED & VALIDATED BID RESULT ON 8/16/2022
CIP 21-03, Villa Avenue Street Improvements

CITY of CLOVIS

PROJECT ENGINEER:

Nate Stava

PROJECT LOCATION:

Villa Avenue from Barstow Avenue to Bullard Avenue

PROJECT SCOPE OF WORK:

The project involves 0.5-mile of street rehabilitation of Villa Avenue from Barstow to Bullard including pulverizing in place the full depth A.C. pavement, replacements of concrete curb returns, adjustments of existing utility boxes, manholes, and utility valve boxes to finish grades, replacements of traffic striping, markings and signage, traffic signal modification, and reinstallation of traffic loop detectors.

ITEM	DESCRIPTION	QUANTITY	UNIT	Cal Valley Construction, Inc.		Emmett's Excavation, Inc		UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
				UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION				
Base Bid Items for Villa Street Improvements						Incomplete					
1.	Mobilization	1	LS	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00		\$ -		\$ -
2.	Traffic Control	1	LS	\$ 172,100.00	\$ 172,100.00	\$ 73,000.00	\$ 73,000.00		\$ -		\$ -
3.	Cal/OSHA Lead Compliance	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00		\$ -		\$ -
4.	Storm Water Pollution Prevention Plan	1	LS	\$ 1,000.00	\$ 1,000.00	\$ 4,000.00	\$ 4,000.00		\$ -		\$ -
5.	Dust Control	1	LS	\$ 500.00	\$ 500.00	\$ 1,000.00	\$ 1,000.00		\$ -		\$ -
6.	Asphalt Concrete	4,290	TON	\$ 89.00	\$ 381,810.00	\$ 106.00	\$ 454,740.00		\$ -		\$ -
7.	Pulverize in Place/Grade & Recompact Base	16,948	SY	\$ 4.00	\$ 67,792.00		\$ -		\$ -		\$ -
8.	Concrete Curb & Gutter	28	LF	\$ 42.00	\$ 1,176.00	\$ 70.00	\$ 1,960.00		\$ -		\$ -
9.	Concrete Drive Approach	570	SF	\$ 14.00	\$ 7,980.00	\$ 28.00	\$ 15,960.00		\$ -		\$ -
10.	Concrete ADA Curb Return	695	SF	\$ 12.00	\$ 8,340.00	\$ 27.00	\$ 18,765.00		\$ -		\$ -
11.	Adjust Sewer Manhole to Finish Grade	16	EA	\$ 1,500.00	\$ 24,000.00	\$ 1,300.00	\$ 20,800.00		\$ -		\$ -
12.	Adjust Storm Drain Manhole to Finish Grade	4	EA	\$ 1,500.00	\$ 6,000.00	\$ 1,300.00	\$ 5,200.00		\$ -		\$ -
13.	Adjust Valve Box to Finish Grade	18	EA	\$ 1,500.00	\$ 27,000.00	\$ 900.00	\$ 16,200.00		\$ -		\$ -
14.	Traffic Striping, Markings and Signage	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 18,500.00	\$ 18,500.00		\$ -		\$ -
15.	Traffic Signal Modification	1	LS	\$ 38,500.00	\$ 38,500.00	\$ 21,000.00	\$ 21,000.00		\$ -		\$ -
16.	Traffic Loop Detector	22	LS	\$ 650.00	\$ 14,300.00	\$ 775.00	\$ 17,050.00		\$ -		\$ -
	Sub-total:				\$ 796,998.00		\$ 699,675.00		\$ -		\$ -
	Total Base Amount				\$ 796,998.00		\$ 699,675.00		\$ -		\$ -