



CITY OF CLOVIS
CONFORMED AND VALID BID RESULT ON 10/8/2024
CIP 24-13 New Bus Stops: B1

CITY of CLOVIS

PROJECT ENGINEER:
 Benjamin Little

PROJECT LOCATION:
 Various New Bus Stop Locations within the City of Clovis

PROJECT SCOPE OF WORK:

The project consists of the constructing of new bus stops in various locations within the city limits and areas of influence. The purpose of the project is to provide ADA compliant bus stops as part of the new bus routes. The construction involves the demolition of landscape and sidewalks in the proposed locations and the pouring of new concrete pads and retaining curbs, sidewalks, and restoration of landscape, as necessary. The work shall include, but not be limited to, demolition of sidewalk and landscape, the pouring of new concrete pads, transition areas, and sidewalk, the restoration of landscape, the pouring of retaining curbs, and miscellaneous improvements.

ITEM	DESCRIPTION	QUANTITY	UNIT	Engineer's Estimate		Dave Christian Construction Company, Inc.		CLS/Cervantes Landscape Services, Inc.		Clean Cut Landscape Incorporated	
				UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
Base Bid Items						LOW BIDDER					
1.	Mobilization	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 10,000.00	\$ 10,000.00	\$ 20,000.00	\$ 20,000.00
2.	Traffic Control	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 5,000.00	\$ 5,000.00	\$ 10,000.00	\$ 10,000.00	\$ 26,800.00	\$ 26,800.00
3.	Dust Control	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 4,200.00	\$ 4,200.00	\$ 6,000.00	\$ 6,000.00	\$ 2,660.00	\$ 2,660.00
4.	Clearing and Grubbing	1	LS	\$ 30,000.00	\$ 30,000.00	\$ 28,520.00	\$ 28,520.00	\$ 30,000.00	\$ 30,000.00	\$ 31,460.00	\$ 31,460.00
5.	Concrete Sidewalk	2,315	SF	\$ 10.00	\$ 23,150.00	\$ 17.00	\$ 39,355.00	\$ 21.00	\$ 48,615.00	\$ 15.60	\$ 36,114.00
6.	4" Conc. ADA Accessible Bus Stop Pad	100	SF	\$ 10.00	\$ 1,000.00	\$ 45.00	\$ 4,500.00	\$ 24.00	\$ 2,400.00	\$ 28.00	\$ 2,800.00
7.	6" Conc. ADA Accessible Bus Stop Pad	3,575	SF	\$ 15.00	\$ 53,625.00	\$ 17.00	\$ 60,775.00	\$ 25.00	\$ 89,375.00	\$ 27.00	\$ 96,525.00
8.	Bus Stop Sign Posts	22	EA	\$ 350.00	\$ 7,700.00	\$ 509.19	\$ 11,202.18	\$ 150.00	\$ 3,300.00	\$ 272.00	\$ 5,984.00
9.	Miscellaneous Facilities and Operations	1	LS	\$ 21,000.00	\$ 21,000.00	\$ 7,820.00	\$ 7,820.00	\$ 6,000.00	\$ 6,000.00	\$ 4,650.00	\$ 4,650.00
			Sub-total:		\$ 177,975.00		\$ 181,372.18		\$ 205,690.00		\$ 226,993.00
Total Base Amount					\$ 177,975.00		\$ 181,372.18		\$ 205,690.00		\$ 226,993.00

ITEM	DESCRIPTION	QUANTITY	UNIT	Cal Valley Construction, Inc.							
				UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
Base Bid Items											
1.	Mobilization	1	LS	\$ 20,000.00	\$ 20,000.00		\$ -		\$ -		\$ -
2.	Traffic Control	1	LS	\$ 124,000.00	\$ 124,000.00		\$ -		\$ -		\$ -
3.	Dust Control	1	LS	\$ 500.00	\$ 500.00		\$ -		\$ -		\$ -
4.	Clearing and Grubbing	1	LS	\$ 99,000.00	\$ 99,000.00		\$ -		\$ -		\$ -
5.	Concrete Sidewalk	2,315	SF	\$ 6.20	\$ 14,353.00		\$ -		\$ -		\$ -
6.	4" Conc. ADA Accessible Bus Stop Pad	100	SF	\$ 10.00	\$ 1,000.00		\$ -		\$ -		\$ -
7.	6" Conc. ADA Accessible Bus Stop Pad	3,575	SF	\$ 8.60	\$ 30,745.00		\$ -		\$ -		\$ -
8.	Bus Stop Sign Posts	22	EA	\$ 1,000.00	\$ 22,000.00		\$ -		\$ -		\$ -
9.	Miscellaneous Facilities and Operations	1	LS	\$ 5,000.00	\$ 5,000.00		\$ -		\$ -		\$ -
			Sub-total:		\$ 316,598.00		\$ -		\$ -		\$ -
Total Base Amount					\$ 316,598.00		\$ -		\$ -		\$ -