CITY OF CLOVIS

CONFORMED AND VALIDATED BID RESULT ON 4/14/2020

Minnewawa Avenue Street Improvements CIP 18-08

Fiscal Year: 2019-2020
Project Engineer: Ian King
Project Location: Minnewawa Avenue from Shepherd to Teague

Project Scope:
This project consists of improvements along Minnewawa Avenue from Shepherd Avenue to Teague Avenue. Construction shall include, but not limited to pavement grinding, grading, saw cutting, compaction, road work, asphalt concrete, ADA ramps, utility adjustments, signal modifications, striping and signage.

				Engineer's Estimate		AJ Excavation		Asphalt Design		Dave Christian Const.	
ITEM	**DESCRIPTION**	**QUANTITY**	**UNIT**	**UNIT PRICE**	**EXTENSION**	**UNIT PRICE**	**EXTENSION**	**UNIT PRICE**	**EXTENSION**	**UNIT PRICE**	**EXTENSION**
						LOW BIDDER					
BASE BID ITEMS											
1	Mobilization	1	LS	$ 35,000.00	$ 35,000.00	$ 5,000.00	$ 5,000.00	$ 23,135.35	$ 23,135.35	$ 35,000.00	$ 35,000.00
2	Traffic Control	1	LS	$ 40,000.00	$ 40,000.00	$ 8,500.00	$ 8,500.00	$ 20,900.00	$ 20,900.00	$ 19,200.00	$ 19,200.00
3	Dust Control	1	LS	$ 5,000.00	$ 5,000.00	$ 500.00	$ 500.00	$ 1,000.00	$ 1,000.00	$ 3,500.00	$ 3,500.00
4	Cal/OSHA Lead Compliance	1	LS	$ 5,000.00	$ 5,000.00	$ 1,000.00	$ 1,000.00	$ 1,430.00	$ 1,430.00	$ 1,650.00	$ 1,650.00
5	Storm Water Pollution Prevention Plan	1	LS	$ 5,000.00	$ 5,000.00	$ 2,000.00	$ 2,000.00	$ 6,500.00	$ 6,500.00	$ 2,700.00	$ 2,700.00
6	Asphalt Concrete	4,937	Ton	$ 100.00	$ 493,700.00	$ 86.00	$ 424,582.00	$ 83.44	$ 411,943.28	$ 79.50	$ 392,491.50
7	2" Cold Planing AC Pavement	7,829	SY	$ 3.00	$ 23,487.00	$ 2.80	$ 21,921.20	$ 2.40	$ 18,789.60	$ 2.50	$ 19,572.50
8	6" Cold Planing AC Pavement	12,018	SY	$ 3.00	$ 36,054.00	$ 3.00	$ 36,054.00	$ 3.96	$ 47,591.28	$ 3.35	$ 40,260.30
9	Adjust Existing Sewer Manhole to Grade	8	EA	$ 1,500.00	$ 12,000.00	$ 400.00	$ 3,200.00	$ 1,125.00	$ 9,000.00	$ 1,260.00	$ 10,080.00
10	Adjust Existing Storm Drain Manhole to Grad	1	EA	$ 1,500.00	$ 1,500.00	$ 400.00	$ 400.00	$ 1,125.00	$ 1,125.00	$ 1,260.00	$ 1,260.00
11	Adjust Existing Water Valve to Grade	9	EA	$ 1,000.00	$ 9,000.00	$ 400.00	$ 3,600.00	$ 600.00	$ 5,400.00	$ 1,050.00	$ 9,450.00
12	Adjust Communication MH to Finished Grade	4	EA	$ 1,500.00	$ 6,000.00	$ 100.00	$ 400.00	$ 1,150.00	$ 4,600.00	$ 2,100.00	$ 8,400.00
13	Concrete ADA Curb Return	4,659	SF	$ 16.00	$ 74,544.00	$ 16.00	$ 74,544.00	$ 14.59	$ 67,974.81	$ 16.50	$ 76,873.50
14	Concrete Sidewalk	432	SF	$ 17.00	$ 7,344.00	$ 15.00	$ 6,480.00	$ 11.14	$ 4,812.48	$ 9.25	$ 3,996.00
15	Traffic Striping, Markings and Signage	1	LS	$ 30,000.00	$ 30,000.00	$ 15,000.00	$ 15,000.00	$ 15,650.00	$ 15,650.00	$ 26,250.00	$ 26,250.00
16	Traffic Loop Detectors	22	EA	$ 750.00	$ 16,500.00	$ 500.00	$ 11,000.00	$ 545.00	$ 11,990.00	$ 520.00	$ 11,440.00
17	Traffic Signal Modifications	1	LS	$ 7,500.00	$ 7,500.00	$ 18,000.00	$ 18,000.00	$ 21,780.00	$ 21,780.00	$ 21,000.00	$ 21,000.00
			Total Base Amount		**$ 807,629.00**		**$ 632,181.20**		**$ 673,621.80**		**$ 683,123.80**

Last Revised: 4/15/2020

CITY OF CLOVIS

CONFORMED AND VALIDATED BID RESULT ON 4/14/2020

Minnewawa Avenue Street Improvements CIP 18-08

Fiscal Year: 2019-2020
Project Engineer: Ian King
Project Location: Minnewawa Avenue from Shepherd to Teague

Project Scope:
This project consists of improvements along Minnewawa Avenue from Shepherd Avenue to Teague Avenue. Construction shall include, but not limited to pavement grinding, grading, saw cutting, compaction, road work, asphalt concrete, ADA ramps, utility adjustments, signal modifications, striping and signage.

				Agee Construction		Yarbs Grading & Paving		Avison Construction Inc.		Cal Valley Const.	
ITEM	**DESCRIPTION**	**QUANTITY**	**UNIT**	**UNIT PRICE**	**EXTENSION**	**UNIT PRICE**	**EXTENSION**	**UNIT PRICE**	**EXTENSION**	**UNIT PRICE**	**EXTENSION**
BASE BID ITEMS											
1	Mobilization	1	LS	$ 35,000.00	$ 35,000.00	$ 35,000.00	$ 35,000.00	$ 35,000.00	$ 35,000.00	$ 35,000.00	$ 35,000.00
2	Traffic Control	1	LS	$ 59,000.00	$ 59,000.00	$ 24,000.00	$ 24,000.00	$ 33,500.00	$ 33,500.00	$ 49,900.00	$ 49,900.00
3	Dust Control	1	LS	$ 500.00	$ 500.00	$ 500.00	$ 500.00	$ 500.00	$ 500.00	$ 450.00	$ 450.00
4	Cal/OSHA Lead Compliance	1	LS	$ 1,200.00	$ 1,200.00	$ 2,500.00	$ 2,500.00	$ 1,300.00	$ 1,300.00	$ 1,500.00	$ 1,500.00
5	Storm Water Pollution Prevention Plan	1	LS	$ 2,000.00	$ 2,000.00	$ 5,000.00	$ 5,000.00	$ 800.00	$ 800.00	$ 1,000.00	$ 1,000.00
6	Asphalt Concrete	4,937	Ton	$ 85.00	$ 419,645.00	$ 84.00	$ 414,708.00	$ 90.00	$ 444,330.00	$ 94.00	$ 464,078.00
7	2" Cold Planing AC Pavement	7,829	SY	$ 1.20	$ 9,394.80	$ 2.50	$ 19,572.50	$ 4.00	$ 31,316.00	$ 4.00	$ 31,316.00
8	6" Cold Planing AC Pavement	12,018	SY	$ 2.90	$ 34,852.20	$ 3.50	$ 42,063.00	$ 5.00	$ 60,090.00	$ 4.00	$ 48,072.00
9	Adjust Existing Sewer Manhole to Grade	8	EA	$ 1,200.00	$ 9,600.00	$ 1,500.00	$ 12,000.00	$ 1,800.00	$ 14,400.00	$ 1,650.00	$ 13,200.00
10	Adjust Existing Storm Drain Manhole to Grad	1	EA	$ 1,600.00	$ 1,600.00	$ 1,500.00	$ 1,500.00	$ 1,800.00	$ 1,800.00	$ 1,650.00	$ 1,650.00
11	Adjust Existing Water Valve to Grade	9	EA	$ 950.00	$ 8,550.00	$ 900.00	$ 8,100.00	$ 900.00	$ 8,100.00	$ 1,650.00	$ 14,850.00
12	Adjust Communication MH to Finished Grade	4	EA	$ 250.00	$ 1,000.00	$ 1,500.00	$ 6,000.00	$ 1,000.00	$ 4,000.00	$ 1,650.00	$ 6,600.00
13	Concrete ADA Curb Return	4,659	SF	$ 12.00	$ 55,908.00	$ 15.00	$ 69,885.00	$ 18.00	$ 83,862.00	$ 15.00	$ 69,885.00
14	Concrete Sidewalk	432	SF	$ 12.00	$ 5,184.00	$ 15.00	$ 6,480.00	$ 12.00	$ 5,184.00	$ 11.00	$ 4,752.00
15	Traffic Striping, Markings and Signage	1	LS	$ 15,000.00	$ 15,000.00	$ 16,000.00	$ 16,000.00	$ 18,000.00	$ 18,000.00	$ 17,000.00	$ 17,000.00
16	Traffic Loop Detectors	22	EA	$ 495.00	$ 10,890.00	$ 650.00	$ 14,300.00	$ 550.00	$ 12,100.00	$ 495.00	$ 10,890.00
17	Traffic Signal Modifications	1	LS	$ 19,800.00	$ 19,800.00	$ 91,000.00	$ 91,000.00	$ 21,000.00	$ 21,000.00	$ 19,800.00	$ 19,800.00
			Total Base Amount		**$ 689,124.00**		**$ 768,608.50**		**$ 775,282.00**		**$ 789,943.00**

CITY OF CLOVIS

CONFORMED AND VALIDATED BID RESULT ON 4/14/2020
Minnewawa Avenue Street Improvements CIP 18-08

Fiscal Year: 2019-2020
Project Engineer: Ian King
Project Location: Minnewawa Avenue from Shepherd to Teague

Project Scope:
This project consists of improvements along Minnewawa Avenue from Shepherd Avenue to Teague Avenue. Construction shall include, but not limited to pavement grinding, grading, saw cutting, compaction, road work, asphalt concrete, ADA ramps, utility adjustments, signal modifications, striping and signage.

				Bush Engineering		DBA Cen Valley Const.		American Paving Co.			
ITEM	**DESCRIPTION**	**QUANTITY**	**UNIT**	**UNIT PRICE**	**EXTENSION**	**UNIT PRICE**	**EXTENSION**	**UNIT PRICE**	**EXTENSION**	**UNIT PRICE**	**EXTENSION**
								NON RESPONSIVE			
BASE BID ITEMS											
1	Mobilization	1	LS	$ 60,425.00	$ 60,425.00	$ 13,507.00	$ 13,507.00		$ -		$ -
2	Traffic Control	1	LS	$ 83,950.00	$ 83,950.00	$ 34,885.00	$ 34,885.00		$ -		$ -
3	Dust Control	1	LS	$ 950.00	$ 950.00	$ 8,500.00	$ 8,500.00		$ -		$ -
4	Cal/OSHA Lead Compliance	1	LS	$ 2,700.00	$ 2,700.00	$ 13,100.00	$ 13,100.00		$ -		$ -
5	Storm Water Pollution Prevention Plan	1	LS	$ 6,100.00	$ 6,100.00	$ 14,400.00	$ 14,400.00		$ -		$ -
6	Asphalt Concrete	4,937	Ton	$ 87.00	$ 429,519.00	$ 80.00	$ 394,960.00		$ -		$ -
7	2" Cold Planing AC Pavement	7,829	SY	$ 4.00	$ 31,316.00	$ 6.00	$ 46,974.00		$ -		$ -
8	6" Cold Planing AC Pavement	12,018	SY	$ 4.25	$ 51,076.50	$ 10.00	$ 120,180.00		$ -		$ -
9	Adjust Existing Sewer Manhole to Grade	8	EA	$ 1,425.00	$ 11,400.00	$ 1,825.00	$ 14,600.00		$ -		$ -
10	Adjust Existing Storm Drain Manhole to Grad	1	EA	$ 1,750.00	$ 1,750.00	$ 3,950.00	$ 3,950.00		$ -		$ -
11	Adjust Existing Water Valve to Grade	9	EA	$ 1,250.00	$ 11,250.00	$ 1,450.00	$ 13,050.00		$ -		$ -
12	Adjust Communication MH to Finished Grade	4	EA	$ 1,675.00	$ 6,700.00	$ 2,950.00	$ 11,800.00		$ -		$ -
13	Concrete ADA Curb Return	4,659	SF	$ 15.00	$ 69,885.00	$ 17.00	$ 79,203.00		$ -		$ -
14	Concrete Sidewalk	432	SF	$ 16.15	$ 6,976.80	$ 18.00	$ 7,776.00		$ -		$ -
15	Traffic Striping, Markings and Signage	1	LS	$ 18,712.00	$ 18,712.00	$ 21,000.00	$ 21,000.00		$ -		$ -
16	Traffic Loop Detectors	22	EA	$ 530.00	$ 11,660.00	$ 515.00	$ 11,330.00		$ -		$ -
17	Traffic Signal Modifications	1	LS	$ 22,000.00	$ 22,000.00	$ 25,500.00	$ 25,500.00		$ -		$ -
			Total Base Amount		**$ 826,370.30**		**$ 834,715.00**		**$ -**		**$ -**