



CITY OF CLOVIS

**CONFORMED AND VALIDATED BID RESULT ON 09/15/2020**  
**CIP 19-10, Sidewalk Improvements - W. Rialto and Villa Avenue**

CITY OF CLOVIS

**Fiscal Year:** 2020-2021  
**Project Engineer:** Colleen Vidinoff  
**Project Location:** W. Rialto Avenue and Villa Avenue

**Project Scope:**  
 Construction of new concrete sidewalk and curb returns as well as demolition, modification, and reconstruction of existing drive approaches along Rialto Avenue and Villa Avenue

ITEM	DESCRIPTION	QUANTITY	UNIT	Engineer's Estimate		Witbro, DBA Seal Rite		Advanced Concrete		Clean Cut Landscaping	
				UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
<b>BASE BID ITEMS</b>						LOW BIDDER					
1	Mobilization	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 2,800.00	\$ 2,800.00	\$ 10,000.00	\$ 10,000.00
2	Traffic Control	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 11,510.99	\$ 11,510.99	\$ 6,000.00	\$ 6,000.00	\$ 2,934.00	\$ 2,934.00
3	Dust Control	1	LS	\$ 2,500.00	\$ 2,500.00	\$ 2,875.00	\$ 2,875.00	\$ 2,800.00	\$ 2,800.00	\$ 1,014.00	\$ 1,014.00
4	Clearing and Grubbing	1	LS	\$ 6,000.00	\$ 6,000.00	\$ 23,401.90	\$ 23,401.90	\$ 26,000.00	\$ 26,000.00	\$ 32,791.00	\$ 32,791.00
5	Concrete ADA Curb Return	508	SF	\$ 16.00	\$ 8,128.00	\$ 10.81	\$ 5,491.48	\$ 10.43	\$ 5,298.44	\$ 16.00	\$ 8,128.00
6	Concrete Sidewalk	7,340	SF	\$ 10.00	\$ 73,400.00	\$ 5.04	\$ 36,993.60	\$ 6.00	\$ 44,040.00	\$ 6.70	\$ 49,178.00
7	Concrete Curb & Gutter	9	LF	\$ 30.00	\$ 270.00	\$ 47.15	\$ 424.35	\$ 32.00	\$ 288.00	\$ 52.00	\$ 468.00
8	Concrete Valley Gutter	158	SF	\$ 20.00	\$ 3,160.00	\$ 10.81	\$ 1,707.98	\$ 8.50	\$ 1,343.00	\$ 41.00	\$ 6,478.00
9	Concrete Drive Approach	2,670	SF	\$ 20.00	\$ 53,400.00	\$ 8.51	\$ 22,721.70	\$ 19.00	\$ 50,730.00	\$ 16.00	\$ 42,720.00
10	Miscellaneous Facilities & Operations	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 8,625.00	\$ 8,625.00	\$ 8,000.00	\$ 8,000.00	\$ 7,906.00	\$ 7,906.00
11											
12											
13											
14											
15											
16											
17											
18											
<b>Total Base Amount</b>				<b>\$ 176,858.00</b>		<b>\$ 123,752.00</b>		<b>\$ 147,299.44</b>		<b>\$ 161,617.00</b>	



CITY OF CLOVIS

**CONFORMED AND VALIDATED BID RESULT ON 09/15/2020**  
**CIP 19-10, Sidewalk Improvements - W. Rialto and Villa Avenue**

CITY OF CLOVIS

**Fiscal Year:** 2020-2021  
**Project Engineer:** Colleen Vidinoff  
**Project Location:** W. Rialto Avenue and Villa Avenue

**Project Scope:**  
 Construction of new concrete sidewalk and curb returns as well as demolition, modification, and reconstruction of existing drive approaches along Rialto Avenue and Villa Avenue

ITEM	DESCRIPTION	QUANTITY	UNIT	V&G Builders, Inc.		JT2 Inc. DBA Todd Companies		American Paving Co.		Eslick Construction, Inc.	
				UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
<b>BASE BID ITEMS</b>											
1	Mobilization	1	LS	\$ 10,493.75	\$ 10,493.75	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
2	Traffic Control	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 2,850.00	\$ 2,850.00	\$ 15,000.00	\$ 15,000.00	\$ 8,000.00	\$ 8,000.00
3	Dust Control	1	LS	\$ 4,500.00	\$ 4,500.00	\$ 1,700.00	\$ 1,700.00	\$ 100.00	\$ 100.00	\$ 1,000.00	\$ 1,000.00
4	Clearing and Grubbing	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 35,800.00	\$ 35,800.00	\$ 2,500.00	\$ 2,500.00	\$ 37,910.00	\$ 37,910.00
5	Concrete ADA Curb Return	508	SF	\$ 10.36	\$ 5,262.88	\$ 14.00	\$ 7,112.00	\$ 29.00	\$ 14,732.00	\$ 16.00	\$ 8,128.00
6	Concrete Sidewalk	7,340	SF	\$ 14.50	\$ 106,430.00	\$ 7.00	\$ 51,380.00	\$ 8.00	\$ 58,720.00	\$ 8.00	\$ 58,720.00
7	Concrete Curb & Gutter	9	LF	\$ 62.45	\$ 562.05	\$ 189.00	\$ 1,701.00	\$ 100.00	\$ 900.00	\$ 45.00	\$ 405.00
8	Concrete Valley Gutter	158	SF	\$ 35.89	\$ 5,670.62	\$ 29.00	\$ 4,582.00	\$ 28.00	\$ 4,424.00	\$ 16.00	\$ 2,528.00
9	Concrete Drive Approach	2,670	SF	\$ 10.16	\$ 27,127.20	\$ 23.00	\$ 61,410.00	\$ 22.00	\$ 58,740.00	\$ 16.00	\$ 42,720.00
10	Miscellaneous Facilities & Operations	1	LS	\$ 6,000.00	\$ 6,000.00	\$ 6,215.00	\$ 6,215.00	\$ 21,000.00	\$ 21,000.00	\$ 21,500.00	\$ 21,500.00
11											
12											
13											
14											
15											
16											
17											
18											
<b>Total Base Amount</b>				<b>\$ 181,046.50</b>		<b>\$ 182,750.00</b>		<b>\$ 186,116.00</b>		<b>\$ 190,911.00</b>	



CITY OF CLOVIS

**CONFORMED AND VALIDATED BID RESULT ON 09/15/2020**  
**CIP 19-10, Sidewalk Improvements - W. Rialto and Villa Avenue**

CITY OF CLOVIS

**Fiscal Year:** 2020-2021  
**Project Engineer:** Colleen Vidinoff  
**Project Location:** W. Rialto Avenue and Villa Avenue

**Project Scope:**  
 Construction of new concrete sidewalk and curb returns as well as demolition, modification, and reconstruction of existing drive approaches along Rialto Avenue and Villa Avenue

HBC Enterprises											
ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
<b>BASE BID ITEMS</b>											
1	Mobilization	1	LS	\$ 10,000.00	\$ 10,000.00						
2	Traffic Control	1	LS	\$ 2,500.00	\$ 2,500.00						
3	Dust Control	1	LS	\$ 2,500.00	\$ 2,500.00						
4	Clearing and Grubbing	1	LS	\$ 19,102.74	\$ 19,102.74						
5	Concrete ADA Curb Return	508	SF	\$ 13.75	\$ 6,985.00						
6	Concrete Sidewalk	7,340	SF	\$ 8.62	\$ 63,270.80						
7	Concrete Curb & Gutter	9	LF	\$ 44.00	\$ 396.00						
8	Concrete Valley Gutter	158	SF	\$ 20.72	\$ 3,273.76						
9	Concrete Drive Approach	2,670	SF	\$ 31.62	\$ 84,425.40						
10	Miscellaneous Facilities & Operations	1	LS	\$ 3,250.00	\$ 3,250.00						
11											
12											
13											
14											
15											
16											
17											
18											
<b>Total Base Amount</b>				<b>\$ 195,703.70</b>		<b>\$ -</b>		<b>\$ -</b>		<b>\$ -</b>	