

**CONFORMED AND VALIDATED BID RESULT ON
PASA TIEMPO PARK POUR-IN-PLACE RUBBER SURFACING**

3/9/2021

CIP 20-04



Fiscal Year: 2020-2021
Project Engineer: Nicholas Torstensen
Project Location: 3355 E. Barstow Avenue, Clovis, CA 93619

Project Scope:
 The construction involves the removal and disposal of existing pour-in-place rubber surfacing and installation of new pour-in-place rubber surfacing at Pasa Tiempo Park, including site security.

ITEM	DESCRIPTION	QUANTITY	UNIT	Engineer's Estimate		SpectraTurf		Flexground Surfaces, Inc.	
				UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
BASE BID ITEMS				LOW BIDDER					
1	Mobilization	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 10,000.00	\$ 10,000.00	\$ 7,316.25	\$ 7,316.25
2	Traffic Control (Pedestrian)	1	LS	\$ 2,500.00	\$ 2,500.00	\$ 2,912.00	\$ 2,912.00	\$ 2,496.00	\$ 2,496.00
3	Removal and Disposal of Existing Surfacing	9,100	SF	\$ 4.00	\$ 36,400.00	\$ 3.74	\$ 34,034.00	\$ 4.30	\$ 39,130.00
4	Furnish and Install Pour-in-Place Rubber Surfacing	9,100	SF	\$ 18.00	\$ 163,800.00	\$ 15.73	\$ 143,143.00	\$ 16.36	\$ 148,876.00
Total Base Amount					\$ 207,700.00		\$ 190,089.00		\$ 197,818.25