CITY OF CLOVIS

CONFORMED AND VALIDATED BID RESULT ON 07/27/2021

Clovis Avenue Street Rehabilitation

PROJECT ENGINEER:
Jose Sandoval

PROJECT LOCATION:
Clovis Avenue from Alluvial Avenue to Nees Avenue
STPL 5208 (173)

PROJECT SCOPE OF WORK:
The project involves 0.5-mile of street rehabilitation on Clovis Avenue from Alluvial to Nees including grinding and replacing A.C. pavement, replacement of concrete curb returns, adjustment of existing utility boxes, manholes, and utility valve boxes to finish grades, replacement of traffic striping, markings and signage, and reinstallation of traffic loop detectors.

				Engineer's Estimate		Dave Christian Construction Co., Inc.		Avison Construction, Inc.		Emmett's Excavation, Inc.	
ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
						LOW BIDDER					
Base Bid Items											
1.	Mobilization	1	LS	$ 30,000.00	$ 30,000.00	$ 30,000.00	$ 30,000.00	$ 30,000.00	$ 30,000.00	$ 30,000.00	$ 30,000.00
2.	Traffic Control	1	LS	$ 35,000.00	$ 35,000.00	$ 21,000.00	$ 21,000.00	$ 52,000.00	$ 52,000.00	$ 70,000.00	$ 70,000.00
3.	Dust Control	1	LS	$ 3,000.00	$ 3,000.00	$ 11,200.00	$ 11,200.00	$ 500.00	$ 500.00	$ 500.00	$ 500.00
4.	Storm Water Pollution Prevention Plan	1	LS	$ 2,000.00	$ 2,000.00	$ 2,000.00	$ 2,000.00	$ 1,000.00	$ 1,000.00	$ 3,000.00	$ 3,000.00
5.	Cal/OSHA Lead Compliance	1	LS	$ 2,000.00	$ 2,000.00	$ 5,000.00	$ 5,000.00	$ 1,500.00	$ 1,500.00	$ 1,500.00	$ 1,500.00
6.	Cold Planing/Grind Asphalt Concrete	13,197	SY	$ 3.00	$ 39,591.00	$ 2.50	$ 32,992.50	$ 2.50	$ 32,992.50	$ 2.50	$ 32,992.50
7.	Earthwork & Grading	739	CY	$ 40.00	$ 29,560.00	$ 27.00	$ 19,953.00	$ 27.00	$ 19,953.00	$ 75.00	$ 55,425.00
8.	Hauling AC Grind	1,472	CY	$ 20.00	$ 29,440.00	$ 16.00	$ 23,552.00	$ 16.00	$ 23,552.00	$ 30.00	$ 44,160.00
9.	Type "A" Asphalt Concrete	4,800	Ton	$ 90.00	$ 432,000.00	$ 86.00	$ 412,800.00	$ 92.50	$ 444,000.00	$ 90.00	$ 432,000.00
10.	Concrete ADA Curb Return	762	SF	$ 15.00	$ 11,430.00	$ 17.50	$ 13,335.00	$ 31.00	$ 23,622.00	$ 20.00	$ 15,240.00
11.	Adjust Existing Water Valve to Finish Grade	9	EA	$ 600.00	$ 5,400.00	$ 1,120.00	$ 10,080.00	$ 1,000.00	$ 9,000.00	$ 900.00	$ 8,100.00
12.	Adjust Existing Sewer Manhole to Finish Grade	3	EA	$ 1,000.00	$ 3,000.00	$ 1,700.00	$ 5,100.00	$ 1,600.00	$ 4,800.00	$ 1,300.00	$ 3,900.00
13.	Adjust Existing Sewer Lamphole to Finish Grade	1	EA	$ 1,000.00	$ 1,000.00	$ 2,800.00	$ 2,800.00	$ 1,100.00	$ 1,100.00	$ 900.00	$ 900.00
14.	Adjust Existing Storm Drain Manhole to Finish Grac	1	EA	$ 1,000.00	$ 1,000.00	$ 1,700.00	$ 1,700.00	$ 1,600.00	$ 1,600.00	$ 1,300.00	$ 1,300.00
15.	Traffic Detector Loop	12	EA	$ 800.00	$ 9,600.00	$ 700.00	$ 8,400.00	$ 600.00	$ 7,200.00	$ 700.00	$ 8,400.00
16.	Traffic Striping, Markings and Signage	1	LS	$ 35,000.00	$ 35,000.00	$ 26,250.00	$ 26,250.00	$ 15,000.00	$ 15,000.00	$ 23,000.00	$ 23,000.00
17.	Miscellaneous Facilities and Operations	1	LS	$ 5,000.00	$ 5,000.00	$ 12,500.00	$ 12,500.00	$ 4,500.50	$ 4,500.50	$ 24,600.50	$ 24,600.50
			Total Base Amount		$ 674,021.00		$ 638,662.50		$ 672,320.00		$ 755,018.00

Last Revised: 7/27/2021