



CITY OF CLOVIS
CONFORMED AND VALIDATED BID RESULT ON 12/14/2021
CIP 20-09, Sewer Replacement 2020

CITY of CLOVIS

PROJECT ENGINEER:

Nate Stava

PROJECT LOCATION:

Clovis/Pollasky Alley, Stanford/Robinwood, Laverne/Gibson & Holland/Paula

PROJECT SCOPE OF WORK:

Remove existing 6" VCP, 6" PVC, 8" Asbestos Cement, 8" PVC & 10" PVC sewer mains. Replace with new 8" or 10" PVC sewer main (live line construction), reconnect existing laterals, & trench resurfacing.

ITEM	DESCRIPTION	QUANTITY	UNIT	Engineer's Estimate		Emmett's Excavation		Floyd Johnston Construction Company, Inc		UNIT PRICE	EXTENSION
				UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION		
Base Bid Items for Sewer Replacement											
1.	Mobilization	1	LS	\$ 7,000.00	\$ 7,000.00	LOW BIDDER		\$ 40,000.00	\$ 40,000.00		
2.	Traffic Control	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 55,000.00	\$ 55,000.00	\$ 50,000.00	\$ 50,000.00		
3.	Worker Protection from Caving Ground	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 10,000.00	\$ 10,000.00	\$ 7,500.00	\$ 7,500.00		
4.	Dust Control	1	LS	\$ 3,500.00	\$ 3,500.00	\$ 10,000.00	\$ 10,000.00	\$ 2,500.00	\$ 2,500.00		
5.	8" Sewer Main PVC SDR 35 (Live Line)	629	LF	\$ 196.00	\$ 123,284.00	\$ 211.00	\$ 132,719.00	\$ 237.00	\$ 149,073.00		
6.	8" Sewer Main PVC SDR 26 (Live Line)	522	LF	\$ 160.00	\$ 83,520.00	\$ 184.00	\$ 96,048.00	\$ 241.00	\$ 125,802.00		
7.	10" Sewer Main PVC SDR 35 (Live Line)	340	LF	\$ 338.30	\$ 115,022.00	\$ 402.00	\$ 136,680.00	\$ 305.00	\$ 103,700.00		
8.	Sewer Manhole Modication	8	EA	\$ 2,521.75	\$ 20,174.00	\$ 2,500.00	\$ 20,000.00	\$ 2,400.00	\$ 19,200.00		
9.	Sewer Lateral Reconnection	29	EA	\$ 500.00	\$ 14,500.00	\$ 1,000.00	\$ 29,000.00	\$ 525.00	\$ 15,225.00		
10.	Concrete Valley Gutter	55	SF	\$ 85.00	\$ 4,675.00	\$ 40.00	\$ 2,200.00	\$ 84.00	\$ 4,620.00		
11.	Concrete Drive Approach	536	SF	\$ 10.00	\$ 5,360.00	\$ 20.00	\$ 10,720.00	\$ 20.00	\$ 10,720.00		
12.	Sewer Manhole	1	EA	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,250.00	\$ 10,250.00		
	Sub-total:				\$ 397,035.00		\$ 522,367.00		\$ 538,590.00		\$ -
Total Base Amount					\$ 397,035.00		\$ 522,367.00		\$ 538,590.00		\$ -

REMARKS:

This project is scheduled for award approval from the City Council on January 10, 2022.