CITY OF CLOVIS

CONFORMED AND VALIDATED BID RESULTS ON MAY 3, 2022

Video Vehicle Detection Replacement, CIP 20-05

Fiscal Year: 2022-2023
Project Engineer: John Cross
Project Location: Various intersections (15 locations)

Project Scope:
Remove and replace video detection equipment from various locations with a magnetic detection system. The work includes the installation of loop detection wire, DLC cable, loop detector amplifiers, conduit, and pull boxes.

				Engineer's Estimate		CA Professional Eng. Inc.		Tennyson Electric, Inc.		Traffic Loops Crackfilling, Inc.	
ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
BASE BID ITEMS						LOW BIDDER					
1	Mobilization	1	LS	$40,000.00	$ 40,000.00	$ 15,000.00	$ 15,000.00	$ 48,500.00	$ 48,500.00	$ 20,000.00	$ 20,000.00
2	Traffic Control	1	LS	$75,000.00	$ 75,000.00	$ 20,000.00	$ 20,000.00	$ 38,750.00	$ 38,750.00	$ 80,000.00	$ 80,000.00
3	Dust Control	1	LS	$5,000.00	$ 5,000.00	$ 10,000.00	$ 10,000.00	$ 2,500.00	$ 2,500.00	$ 4,500.00	$ 4,500.00
4	Clearing and Grubbing	1	LS	$15,000.00	$ 15,000.00	$ 10,000.00	$ 10,000.00	$ 16,500.00	$ 16,500.00	$ 88,000.00	$ 88,000.00
5	Salvage Equipment	1	LS	$25,000.00	$ 25,000.00	$ 5,000.00	$ 5,000.00	$ 32,500.00	$ 32,500.00	$ 25,000.00	$ 25,000.00
6	Traffic Loop Detector	471	EA	$620.00	$ 292,020.00	$ 687.00	$ 323,577.00	$ 525.00	$ 247,275.00	$ 650.00	$ 306,150.00
7	Pull Box (No. 5E)	23	EA	$2,600.00	$ 59,800.00	$ 2,000.00	$ 46,000.00	$ 1,875.00	$ 43,125.00	$ 2,800.00	$ 64,400.00
8	PVC Conduit	3,047	LF	$40.00	$ 121,880.00	$ 87.00	$ 265,089.00	$ 65.00	$ 198,055.00	$ 120.00	$ 365,640.00
9	Conductor (DLC)	52,877	LF	$0.75	$ 39,657.75	$ 2.80	$ 148,055.60	$ 6.00	$ 317,262.00	$ 3.25	$ 171,850.25
10	Controller Equipment	1	LS	$112,000.00	$ 112,000.00	$ 45,000.00	$ 45,000.00	$ 35,000.00	$ 35,000.00	$ 20,000.00	$ 20,000.00
				Total Base Amount	$ 785,357.75		$ 887,721.60		$ 979,467.00		$ 1,145,540.25

Last Revised: 5/5/2022