CITY OF CLOVIS

CONFORMED AND VALIDATED BID RESULT ON 11/1/2022

Gettysburg/Norwich Alley Reconstruction, CIP 19-15

Fiscal Year: 2022-2023
Project Engineer: John Cross
Project Location: Gettysburg/Norwich Alley - West of Villa

Project Scope:
Remove structural section, install asphalt concrete, aggregate base, concrete valley gutter, concrete drive approaches, and adjust manholes.

				Engineer's Estimate		Asphalt Design by Juan Gomez		Doug Ross, Inc. DBA CVA		Harris Dev Corp, DBA HBC	
ITEM	**DESCRIPTION**	**QUANTITY**	**UNIT**	**UNIT PRICE**	**EXTENSION**	**UNIT PRICE**	**EXTENSION**	**UNIT PRICE**	**EXTENSION**	**UNIT PRICE**	**EXTENSION**
BASE BID ITEMS						LOW BIDDER					
1	Mobilization	1	LS	$15,000.00	$ 15,000.00	$ 9,119.00	$ 9,119.00	$ 7,339.00	$ 7,339.00	$ 14,990.00	$ 14,990.00
2	Traffic Control	1	LS	$7,500.00	$ 7,500.00	$ 7,900.00	$ 7,900.00	$ 3,000.00	$ 3,000.00	$ 3,000.00	$ 3,000.00
3	Dust Control	1	LS	$7,500.00	$ 7,500.00	$ 1,440.00	$ 1,440.00	$ 600.00	$ 600.00	$ 3,777.30	$ 3,777.30
4	Clearing & Grubbing	1	LS	$35,000.00	$ 35,000.00	$ 22,126.00	$ 22,126.00	$ 23,400.00	$ 23,400.00	$ 28,026.35	$ 28,026.35
5	Aggregate Base	443	TON	$75.00	$ 33,225.00	$ 65.00	$ 28,795.00	$ 59.00	$ 26,137.00	$ 75.91	$ 33,628.13
6	Asphalt Concrete, 1/2" Type B (2")	229	TON	$135.00	$ 30,915.00	$ 162.00	$ 37,098.00	$ 156.00	$ 35,724.00	$ 214.93	$ 49,218.97
7	Adjust Sewer Manhole to Finish Grade	2	EA	$1,750.00	$ 3,500.00	$ 1,200.00	$ 2,400.00	$ 2,980.00	$ 5,960.00	$ 1,395.00	$ 2,790.00
8	Concrete Valley Gutter	1000	LF	$50.00	$ 50,000.00	$ 34.50	$ 34,500.00	$ 36.00	$ 36,000.00	$ 36.50	$ 36,500.00
9	Concrete Drive Approach	620	SF	$22.00	$ 13,640.00	$ 18.60	$ 11,532.00	$ 22.00	$ 13,640.00	$ 11.25	$ 6,975.00
10	Misc. Facilities & Operations	1	LS	$3,000.00	$ 3,000.00	$ 16,800.00	$ 16,800.00	$ 26,000.00	$ 26,000.00	$ 18,211.25	$ 18,211.25
					$ 199,280.00		$ 171,710.00		$ 177,800.00		$ 197,117.00
				Total Base Amount	$ 199,280.00		$ 171,710.00		$ 177,800.00		$ 197,117.00

Last Revised: 11/3/2022

CITY OF CLOVIS

CONFORMED AND VALIDATED BID RESULT ON 11/1/2022

Gettysburg/Norwich Alley Reconstruction, CIP 19-15

Fiscal Year: 2022-2023
Project Engineer: John Cross
Project Location: Gettysburg/Norwich Alley - West of Villa

Project Scope:
Remove structural section, install asphalt concrete, aggregate base, concrete valley gutter, concrete drive approaches, and adjust manholes.

				Dave Christian Constr. Co., Inc.		Garcia Paving		Clean Cut Landscape, Inc.		Dawson-Mauldin, LLC	
ITEM	**DESCRIPTION**	**QUANTITY**	**UNIT**	**UNIT PRICE**	**EXTENSION**	**UNIT PRICE**	**EXTENSION**	**UNIT PRICE**	**EXTENSION**	**UNIT PRICE**	**EXTENSION**
BASE BID ITEMS											
1	Mobilization	1	LS	$15,000.00	$ 15,000.00	$ 14,006.67	$ 14,006.67	$ 13,052.00	$ 13,052.00	$ 28,000.00	$ 28,000.00
2	Traffic Control	1	LS	$6,500.00	$ 6,500.00	$ 4,000.00	$ 4,000.00	$ 3,906.00	$ 3,906.00	$ 2,500.00	$ 2,500.00
3	Dust Control	1	LS	$3,000.00	$ 3,000.00	$ 7,481.25	$ 7,481.25	$ 2,829.00	$ 2,829.00	$ 2,500.00	$ 2,500.00
4	Clearing & Grubbing	1	LS	$34,500.00	$ 34,500.00	$ 34,087.99	$ 34,087.99	$ 53,765.00	$ 53,765.00	$ 28,000.00	$ 28,000.00
5	Aggregate Base	443	TON	$66.00	$ 29,238.00	$ 65.28	$ 28,919.04	$ 79.00	$ 34,997.00	$ 80.00	$ 35,440.00
6	Asphalt Concrete, 1/2" Type B (2")	229	TON	$170.00	$ 38,930.00	$ 195.65	$ 44,803.85	$ 262.00	$ 59,998.00	$ 160.00	$ 36,640.00
7	Adjust Sewer Manhole to Finish Grade	2	EA	$2,100.00	$ 4,200.00	$ 3,804.00	$ 7,608.00	$ 1,579.00	$ 3,158.00	$ 2,800.00	$ 5,600.00
8	Concrete Valley Gutter	1000	LF	$40.00	$ 40,000.00	$ 36.00	$ 36,000.00	$ 34.00	$ 34,000.00	$ 65.00	$ 65,000.00
9	Concrete Drive Approach	620	SF	$25.00	$ 15,500.00	$ 20.11	$ 12,468.20	$ 10.00	$ 6,200.00	$ 23.00	$ 14,260.00
10	Misc. Facilities & Operations	1	LS	$12,000.00	$ 12,000.00	$ 15,247.34	$ 15,247.34	$ 8,470.00	$ 8,470.00	$ 20,000.00	$ 20,000.00
					$ 198,868.00		$ 204,622.34		$ 220,375.00		$ 237,940.00
				Total Base Amount	$ 198,868.00		$ 204,622.34		$ 220,375.00		$ 237,940.00

CITY OF CLOVIS

CONFORMED AND VALIDATED BID RESULT ON 11/1/2022

Gettysburg/Norwich Alley Reconstruction, CIP 19-15

Fiscal Year: 2022-2023
Project Engineer: John Cross
Project Location: Gettysburg/Norwich Alley - West of Villa

Project Scope:
Remove structural section, install asphalt concrete, aggregate base, concrete valley gutter, concrete drive approaches, and adjust manholes.

				Bush Engineering, Inc.		Seal Rite Paving & Grading					
ITEM	**DESCRIPTION**	**QUANTITY**	**UNIT**	**UNIT PRICE**	**EXTENSION**	**UNIT PRICE**	**EXTENSION**	**UNIT PRICE**	**EXTENSION**	**UNIT PRICE**	**EXTENSION**
BASE BID ITEMS											
1	Mobilization	1	LS	$15,000.00	$ 15,000.00	$ 15,000.00	$ 15,000.00		$ -		$ -
2	Traffic Control	1	LS	$7,929.00	$ 7,929.00	$ 28,000.00	$ 28,000.00		$ -		$ -
3	Dust Control	1	LS	$4,028.00	$ 4,028.00	$ 5,852.00	$ 5,852.00		$ -		$ -
4	Clearing & Grubbing	1	LS	$21,440.00	$ 21,440.00	$ 52,651.36	$ 52,651.36		$ -		$ -
5	Aggregate Base	443	TON	$83.00	$ 36,769.00	$ 55.64	$ 24,648.52		$ -		$ -
6	Asphalt Concrete, 1/2" Type B (2")	229	TON	$157.00	$ 35,953.00	$ 190.05	$ 43,521.45		$ -		$ -
7	Adjust Sewer Manhole to Finish Grade	2	EA	$2,428.00	$ 4,856.00	$ 1,279.10	$ 2,558.20		$ -		$ -
8	Concrete Valley Gutter	1000	LF	$48.25	$ 48,250.00	$ 37.63	$ 37,630.00		$ -		$ -
9	Concrete Drive Approach	620	SF	$16.25	$ 10,075.00	$ 16.31	$ 10,112.20		$ -		$ -
10	Misc. Facilities & Operations	1	LS	$54,507.00	$ 54,507.00	$ 43,977.02	$ 43,977.02		$ -		$ -
					$ 238,807.00		$ 263,950.75		$ -		$ -
				Total Base Amount	$ 238,807.00		$ 263,950.75		$ -		$ -

Last Revised: 11/3/2022